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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY AT
AND NEAR MORONGO VALLEY AND YUCCA VALLEY FROM 0.1 KM WEST OF HESS BOULEVARD TO LA
HONDA WAY.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 15, 2005.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," is revised as attached.

In the Special Provisions, Section 10-1.04A, "TIME-RELATED OVERHEAD," is added as attached.

In the Special Provisions, Section 10-1.08, "CONSTRUCTION AREA SIGNS," is revised as attached.

In the Special Provisions, Section 10-1.27, "EROSION CONTROL (TYPE D)," is revised as attached.

In the Special Provisions, Section 10-1.27A, "EROSION CONTROL (TYPE D) FOR WASH AREAS," is added as
attached.

In the Special Provisions, Section 10-1.37A, "FURNISH SIGN," is added as attached.

In the Special Provisions, Section 10-1.49, "METAL BEAM GUARD RAILING," is revised as attached.
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In the Proposal and Contract, the Engineer’s Estimate Item 31and 42 are revised as attached.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall furnish the Engineer with a statement from the vendor that the order for the sign panels and

electrical materials required for this contract has been received and accepted by the vendor; and the statement shall be
furnished within 15 calendar days after the contract has been approved by the Attorney General, or the attorney appointed
and authorized to represent the Department of Transportation.  The statement shall give the dates that the sign panels and
electrical materials will be shipped.  If the Contractor has the necessary materials on hand, the Contractor will not be required
to furnish the vendor's statement.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 280 WORKING DAYS beginning on the
date that work begins, or beginning on the fifteenth calendar day after approval of the contract, whichever occurs first.

The Contractor shall pay to the State of California the sum of $3,300 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work specified in Section 8-1.03, "Beginning of Work," of the Standard
Specifications is changed to 5 days advance notice for this project.
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10-1.01  ORDER OF WORK
Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and

these special provisions.
Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these special provisions and to

the stage construction sheets of the plans.
Attention is directed to "Progress Schedule (Critical Path Method)" of these special provisions regarding the submittal of

a general time-scaled logic diagram within 10 days after approval of the contract.  The diagram shall be submitted prior to
performing any work that may be affected by any proposed deviations to the construction staging of the project.

The work shall be performed in conformance with the stages of construction shown on the plans.  Nonconflicting work
in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained in
the preceding stages of construction.

In each stage, after completion of the preceding stage, the first order of work shall be the removal of existing pavement
delineation as directed by the Engineer.  Pavement delineation removal shall be coordinated with new delineation so that lane
lines are provided at all times on traveled ways open to public traffic.

Before obliterating any pavement delineation (traffic stripes, pavement markings, and pavement markers) that is to be
replaced on the same alignment and location, as determined by the Engineer, the pavement delineation shall be referenced by
the Contractor, with a sufficient number of control points to reestablish the alignment and location of the new pavement
delineation.  The references shall include the limits or changes in striping pattern, including one- and 2-way barrier lines,
limit lines, crosswalks and other pavement markings.  Full compensation for referencing existing pavement delineation shall
be considered as included in the contract prices paid for new pavement delineation and no additional compensation will be
allowed therefor.

At those locations exposed to public traffic where guard railings are to be constructed, or reconstructed the Contractor
shall schedule operations so that at the end of each working day there shall be no post holes open nor shall there be any
railing posts installed without the blocks and rail elements assembled and mounted thereon.
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10-1.04A  TIME-RELATED OVERHEAD
The Contractor will be compensated for time-related overhead as described below and in conformance with “Force

Account Payment” of these special provisions. The Contractor will not be compensated for time-related overhead for delays
to the controlling operations caused by the Engineer that occur prior to the first working day, but will be compensated for
actual overhead costs incurred, as determined by an independent Certified Public Accountant audit examination and report.

Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages," "Force Account Payment,"
and "Progress Schedule (Critical Path Method)" of these special provisions.

The provisions in Section 9-1.08, "Adjustment of Overhead Costs," of the Standard Specifications shall not apply.
Time-related overhead shall consist of those overhead costs, including field and home office overhead, that are in

proportion to the time required to complete the work.  Time-related overhead shall not include costs that are not related to
time, including but not limited to, mobilization, licenses, permits, and other charges incurred only once during the contract.
Time-related overhead shall not apply to subcontractors of any tier, suppliers, fabricators, manufacturers, or other parties
associated with the Contractor.

Field office overhead expenses include time-related costs associated with the normal and recurring operations of the
construction project, and shall not include costs directly attributable to the work of the contract.  Time-related costs of field
office overhead include, but are not limited to, salaries, benefits, and equipment costs of project managers, general
superintendents, field office managers and other field office staff assigned to the project, and rent, utilities, maintenance,
security, supplies, and equipment costs of the project field office.

Home office overhead or general and administrative expenses refer to the fixed costs of operating the Contractor's
business.  These costs include, but are not limited to, general administration, insurance, personnel and subcontract
administration, purchasing, accounting, and project engineering and estimating.  Home office overhead costs shall exclude
expenses specifically related to other contracts or other businesses of the Contractor, equipment coordination, material
deliveries, and consultant and legal fees.

The quantity of time-related overhead associated with a reduction in contract time for cost reduction incentive proposals
accepted and executed in conformance with the provisions in Section 5-1.14, "Cost Reduction Incentive," of the Standard
Specifications shall be considered a construction cost attributable to the resultant estimated net savings due to the cost
reduction incentive.

If the final increased quantity of time-related overhead exceeds 149 percent of the number of working days specified in
the Engineer's Estimate, the Contractor shall, within 60 days of the Engineer's written request, submit to the Engineer an
audit examination and report performed by an independent Certified Public Accountant of the Contractor's actual overhead
costs. The audit examination and report shall depict the Contractor's project and company-wide financial records and shall
specify the actual overall average daily rates for both field and home office overhead for the entire duration of the project,
and whether the costs have been properly allocated.  The rates of field and home office overhead shall exclude unallowable
costs as determined in the Federal Acquisition Regulations, 48 CFR, Chapter 1, Part 31.

Independent Certified Public Accountant's audit examinations shall be performed in conformance with the requirements
of the American Institute of Certified Public Accountants Attestation Standards. Audit examinations and reports shall
determine if the rates of field office overhead and home office overhead are:

A. Allowable in conformance with the requirements of the Federal Acquisition Regulations, 48 CFR, Chapter 1,
Part 31.

B. Adequately supported by reliable documentation.
C. Related solely to the project under examination.

Within 20 days of receipt of the Engineer's written request, the Contractor shall make its financial records available for
audit by the State for the purpose of verifying the actual rate of time-related overhead specified in the audit submitted by the
Contractor.  The actual rate of time-related overhead specified in the audit, submitted by the Contractor, will be subject to
approval by the Engineer.

If the Engineer requests the independent Certified Public Accountant audit, or if it is requested in writing by the
Contractor, the contract item payment rate for time-related overhead, in excess of 149 percent of the number of working days
specified in the Engineer's Estimate, will be adjusted to reflect the actual rate.
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The cost of performing an independent Certified Public Accountant audit examination and submitting the report,
requested by the Engineer, will be borne equally by the State and the Contractor.  The division of the cost will be made by
determining the cost of providing an audit examination and report in conformance with the provisions of Section 9-1.03B,
"Work Performed by Special Forces or Other Special Services," of the Standard Specifications, and paying to the Contractor
one-half of that cost.  The cost of performing an audit examination and submitting the independent Certified Public
Accountant audit report for overhead claims other than for the purpose of verifying the actual rate of time-related overhead
shall be entirely borne by the Contractor. The cost of performing an audit examination and submitting the independent
Certified Public Accountant audit report to verify actual overhead costs incurred prior to the first working day shall be
entirely borne by the Contractor.

The quantity of time-related overhead to be paid will be measured by the working day, designated in the Engineer's
Estimate as WDAY.  The estimated number of working days is the number of working days, excluding days for plant
establishment, as specified in "Beginning of Work, Time of Completion and Liquidated Damages" of these special
provisions.  The quantity of time-related overhead will be increased or decreased only as a result of suspensions or
adjustments of contract time which revise the current contract completion date, and which satisfy any of the following
criteria:

A. Suspensions of work ordered in conformance with the provisions in Section 8-1.05, "Temporary Suspension of
Work," of the Standard Specifications, except:

1. Suspensions ordered due to weather conditions being unfavorable for the suitable prosecution of the controlling
operation or operations.

2. Suspensions ordered due to the failure on the part of the Contractor to carry out orders given, or to perform the
provisions of the contract.

3. Suspensions ordered due to factors beyond the control of and not caused by the State or the Contractor, for
which the Contractor is granted extensions of time in conformance with the provisions of the third paragraph of
Section 8-1.07, "Liquidated Damages," of the Standard Specifications.

4. Other suspensions that mutually benefit the State and the Contractor.

B. Extensions of contract time granted by the State in conformance with the provisions in the fifth paragraph in
Section 8-1.07, "Liquidated Damages," of the Standard Specifications and set forth in approved contract change
orders, in conformance with the provisions in Section 4-1.03, "Changes," of the Standard Specifications.

C. Reductions in contract time set forth in approved contract change orders, in conformance with the provisions in
Section 4-1.03, "Changes," of the Standard Specifications.

In the event an early completion progress schedule, as defined in "Progress Schedule (Critical Path Method)" of these
special provisions, is submitted by the Contractor and approved by the Engineer, the amount of time-related overhead eligible
for payment will be based on the total number of working days for the project, in conformance with the provisions in
"Beginning of Work, Time of Completion and Liquidated Damages" of these special provisions, rather than the Contractor's
early completion progress schedule.

The contract price paid per working day for time-related overhead shall include full compensation for time-related
overhead, including the Contractor's share of costs of the independent Certified Public Accountant audit of overhead costs
requested by the Engineer, as specified in these special provisions, and as directed by the Engineer.

The provisions in Sections 4-1.03B, "Increased or Decreased Quantities," and 4-1.03C, "Changes in Character of the
Work," of the Standard Specifications shall not apply to the contract item of time-related overhead.

Full compensation for additional overhead costs incurred during days of inclement weather when the contract work is
extended into additional construction seasons due to delays caused by the State shall be considered as included in the
time-related overhead paid during the contract working days, and no additional compensation will be allowed therefor.

Full compensation for additional overhead costs involved in performing additional contract item work that is not a
controlling operation shall be considered as included in the contract items of work involved and no additional compensation
will be allowed therefor.

Full compensation for overhead, other than time-related overhead measured and paid for as specified above, and other
than overhead costs included in the markups specified in "Force Account Payment" of these special provisions, shall be
considered as included in the various items of work and no additional compensation will be allowed therefor.

Overhead costs incurred by subcontractors of any tier, suppliers, fabricators, manufacturers, and other parties associated
with the Contractor shall be considered as included in the various items of work and as specified in Section 9-1.03, “Force
Account Payment,” of the Standard Specifications.
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For the purpose of making partial payments pursuant to the provisions in Section 9-1.06, "Partial Payments," of the
Standard Specifications, the number of working days to be paid for time-related overhead in each monthly partial payment
will be the number of working days, specified above to be measured for payment that occurred during that monthly estimate
period, including compensable suspensions and right of way delays.  Working days granted by contract change order due to
extra work or changes in character of the work, will be paid for upon completion of the contract.  The amount earned per
working day for time-related overhead shall be the lesser of the following amounts:

A. The contract item price.
B. Twenty percent of the original total contract amount divided by the number of working days specified in "Beginning

of Work, Time of Completion and Liquidated Damages," of these special provisions.

After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract," of the
Standard Specifications, the amount of the total contract item price for time-related overhead not yet paid, will be included
for payment in the first estimate made after acceptance of the contract in conformance with the provisions in Section 9-1.07,
"Payment After Acceptance," of the Standard Specifications.
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10-1.08  CONSTRUCTION AREA SIGNS
Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance

with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these
special provisions.

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special
provisions.  Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced
plastic.  Type II retroreflective sheeting shall not be used on construction area sign panels.  Type III, IV, VII, VIII, or IX
retroreflective sheeting shall be used for stationary mounted construction area sign panels.

Attention is directed to "Construction Project Information Signs" of these special provisions regarding the number and
type of construction project information signs to be furnished, erected, maintained, and removed and disposed of.

Repair to construction area sign panels will not be allowed, except when approved by the Engineer.  Sign panels
exhibiting a significant color difference between daytime and nighttime shall be immediately replaced at the Contractor's
expenses.

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The
regional notification centers include, but are not limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444

1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133

Excavations required to install construction area signs shall be performed by hand methods without the use of power
equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the
proposed post holes.  The post hole diameter, if backfilled with portland cement concrete, shall be at least 100 mm greater
than the major dimension of the post.

Construction area signs placed within 4.6 m from the edge of the travel way shall be mounted on stationary mounted sign
supports as specified in "Construction Area Traffic Control Devices" of these special provisions.

The Contractor may be required to cover certain signs during the progress of the work.  Signs that are no longer required
or that convey inaccurate information to the public shall be immediately covered or removed, or the information shall be
corrected.  Covers for construction area signs shall be of sufficient size and density to completely block out the complete face
of the signs.  The retroreflective face of the covered signs shall not be visible either during the day or at night.  Covers shall
be fastened securely so that the signs remain covered during inclement weather.  Covers shall be replaced when they no
longer cover the signs properly.
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10-1.27  EROSION CONTROL (TYPE D)
Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard

Specifications and these special provisions and shall consist of applying erosion control materials to embankment and
excavation slopes and other areas disturbed by construction activities.

Erosion control (Type D) shall be applied when an area is ready to receive erosion control as determined by the Engineer
and in conformance with the provisions in "Move-in/Move-out (Erosion Control)" of these special provisions.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05,
"Slopes," of the Standard Specifications. Vegetative growth, temporary erosion control materials, and other debris shall be
removed from areas to receive erosion control.  Embankment slopes shall be roughened by trackwalking.  Excavation slopes
shall be roughened by ripping or grooving perpendicular to the slope.

MATERIALS
Materials shall conform to the provisions in Section 20-2, "Materials," of the Standard Specifications and these special

provisions.

Seed
Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications.  Individual seed species

shall be measured and mixed in the presence of the Engineer.
Seed shall be delivered to the project site in unopened separate containers with the seed tag attached.  Containers without

a seed tag attached will not be accepted.
A sample of approximately 30 g of seed will be taken from each seed container by the Engineer.

Legume Seed
Legume seed shall be pellet-inoculated or industrial-inoculated and shall conform to the following:

A. Inoculated seed shall be inoculated in conformance with the provisions in Section 20-2.10, "Seed," of the Standard
Specifications.

B. Inoculated seed shall have a calcium carbonate coating.
C. Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial process by a

manufacturer whose principal business is seed coating and seed inoculation.
D. Industrial-inoculated seed shall be sown within 180 calendar days after inoculation.
E. Legume seed shall consist of the following:

LEGUME SEED
Botanical Name

(Common Name)
Percent Germination

(Minimum)
Kilograms Pure Live Seed Per Hectare

(Slope Measurement)
Lotus scoparius
(Deerweed)

30 2.2

Lupinus succulentus
(Arroyo Lupine)

35 16.3

Non-Legume Seed
Non-legume seed shall consist of the following:

NON-LEGUME SEED
Botanical Name

(Common Name)
Percent Germination

(Minimum)
Kilograms Pure Live Seed Per Hectare

(Slope Measurement)
Achnatherum hymenoides
(Rice Grass)

30 14.6

Ambrosia dumosa
(White bur-sage, Burroweed)

20 2.9

Phacelia campanularia
(California Bluebells

40 2.0

Sphaeralcea ambigua
(Desert-mallow)

20 0.2

CONTRACT NO. 08-359024
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 2, 2005



Compost
At the option of the Contractor, compost may be either A, B, or any combination of both:

A. Green material consisting of chipped, shredded, or ground vegetation; or clean processed recycled wood products.
B. Class A , exceptional quality biosolids composts, conforming to the requirements in United States Environmental

Protection Agency (EPA) regulation 40 CFR, Part 503c.

Compost shall not contain paint, petroleum products, herbicides, fungicides or other chemical residues harmful to plant
or animal life.  Other deleterious material, plastic, glass, metal or rock shall not exceed 0.1-percent by weight or volume.

Compost shall be thermophilically processed for 15 days.  During this process, the compost shall be maintained at
minimum internal temperature of 55˚C and be thoroughly turned at least 5 times.  A 90-day curing period shall follow the
thermophilic process.

Compost shall be screened through a screen no larger than 12 mm.
Compost shall measure at least 6 on the maturity and stability scale with a Solvita test kit.
A Certificate of Compliance for compost shall be furnished to the Engineer in conformance with the provisions in

Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.  The Certificate of Compliance shall state the
Solvita maturity and stability scale test result of the compost.

Stabilizing Emulsion
Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion," of the Standard

Specifications and these special provisions.
Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic adhesive

used as a soil tackifier.

APPLICATION
Erosion control materials shall be applied in separate applications in the following sequence:

A. The following mixture in the rates indicated shall be applied with hydro-seeding equipment within 60 minutes after
the seed has been added to the mixture:

Material Kilograms Per Hectare
(Slope Measurement)

Legume Seed 18.5
Non-Legume Seed 19.7
Fiber 300

Material Cubic Meter Per
Hectare

(Slope Measurement)
Compost 60

B. The Contractor may dry apply compost at the total of the rates specified in the preceding table and the following
table instead of including it as part of the hydro-seeding operations.  In areas where the compost is dry applied, all
compost for that area shall be applied before the next operation.

C. The following mixture in the rates indicated shall be applied with hydro-seeding equipment:

Material Kilograms Per Hectare
(Slope Measurement)

Fiber 450
Stabilizing Emulsion (Solids) 150

Material Cubic Meter Per
Hectare

(Slope Measurement)
Compost 70
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The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer.
The rates of erosion control materials may be changed by the Engineer to meet field conditions.

MEASUREMENT AND PAYMENT
Compost (erosion control) will be measured by the cubic meter in the vehicle at the point of delivery in conformance

with the provisions in Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.
The contract price paid per cubic meter for compost (erosion control) shall include full compensation for furnishing all

labor, materials, tools, equipment, and incidentals, and for doing all the work involved in applying compost for erosion
control, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions,
and as directed by the Engineer.
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10-1.27A  EROSION CONTROL (TYPE D) FOR WASH AREAS
Erosion control (Type D) for Wash Areas shall conform to the provisions in Section 20-3, "Erosion Control," of the

Standard Specifications and these special provisions and shall consist of applying erosion control materials to areas within
drainage washes disturbed by construction activities as directed by the Engineer.

If the area on which the erosion control is to be placed is disturbed during the rainy season as specified in "Water
Pollution Control" of these special provisions, the erosion control shall be applied immediately to the area as directed by the
Engineer.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05,
"Slopes," of the Standard Specifications, except that rills and gullies exceeding 50 mm in depth or width shall be leveled.
Temporary erosion control materials, and other debris shall be removed from areas to receive erosion control.

MATERIALS
Materials shall conform to the provisions in Section 20-2, "Materials," of the Standard Specifications and these special

provisions.

Seed
Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications.  Individual seed species

shall be measured and mixed in the presence of the Engineer.
Seed shall be delivered to the project site in unopened separate containers with the seed tag attached.  Containers without

a seed tag attached will not be accepted.
A sample of approximately 30 g of seed will be taken from each seed container by the Engineer.

Legume Seed
Legume seed shall be pellet-inoculated or industrial-inoculated and shall conform to the following:

A. Inoculated seed shall be inoculated in conformance with the provisions in Section 20-2.10, "Seed," of the Standard
Specifications.

B. Inoculated seed shall have a calcium carbonate coating.
C. Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial process by a

manufacturer whose principal business is seed coating and seed inoculation.
D. Industrial-inoculated seed shall be sown within 180 calendar days after inoculation.
E. Legume seed shall consist of the following:

LEGUME SEED
Botanical Name

(Common Name)
Percent Germination

(Minimum)
Kilograms Pure Live Seed Per Hectare

(Slope Measurement)
Lupinus arizonicus
(Arizona Lupine)

35 6.0

Lupinus succulentus
Arroyo Lupine

35 5.2
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Non-Legume Seed
Non-legume seed shall consist of the following:

NON-LEGUME SEED
Botanical Name

(Common Name)
Percent Germination

(Minimum)
Kilograms Pure Live Seed Per Hectare

(Slope Measurement)
Achnatherum hymenoides
(Rice Grass)

30 7.6

Achnatherum speciosum
(Desert Needlegrass)

30 1.0

Ambrosia dumosa
(White Bur-sage, Burroweed)

20 1.1

Chilopsis linearis
(Desert Willow)

40 2.8

Chrysothamnus nauseosus
(Rabbitbrush)

30 1.2

Oenothera speciosa
(Showy Evening Primrose)

30 4.0

Phacelia campanularia
(California Bluebells)

40 1.6

Phacelia tanacetifolia
(Lacy-leaf Phacelia)

40 3.3

Purshia tridentata
(Antelope Brush, Bitterbrush)

40 3.2

Stabilizing Emulsion
Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion," of the Standard

Specifications and these special provisions.
Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic adhesive

used as a soil tackifier.

APPLICATION
Erosion control materials shall be applied in separate applications in the following sequence:

A. The following mixture in the rates indicated shall be applied with hydro-seeding equipment within 60 minutes after
the seed has been added to the mixture:

Material Kilograms Per Hectare
(Slope Measurement)

Legume Seed 11.2
Non-Legume Seed 25.8
Fiber 500

B. The following mixture in the rates indicated shall be applied with hydro-seeding equipment:

Material Kilograms Per Hectare
(Slope Measurement)

Fiber 500
Stabilizing Emulsion (Solids) 150

The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer.
The rates of erosion control materials may be changed by the Engineer to meet field conditions.
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10-1.37A  FURNISH SIGN
Roadside and overhead signs shall be fabricated and furnished in accordance with details shown on the plans, the Traffic

Sign Specifications, and these special provisions.
Information on Traffic Sign Specifications for California sign codes is available for review at the Department's internet

site:

http://www.dot.ca.gov/hq/traffops/signtech/signdel/specs.htm

Information on Traffic Sign Specifications for signs referenced with federal sign codes can be found in the Federal
Highway Administration (FHWA) Standard Highway Signs Book which is available for review or purchase at the following
Internet website:

http://mutcd.fhwa.dot.gov/ser-pubs.htm

No legend shall be installed at the project site.  Legend shall include letters, numerals, tildes, bars, arrows, route shields,
symbols, logos, borders, artwork, and miscellaneous characters.  The style, font, size, and spacing of the legend shall conform
to the Standard Alphabets published in the FHWA Standard Highway Signs Book.  The legend shall be oriented in the same
direction in accordance with the manufacturer’s orientation marks found on the retroreflective sheeting.

On multiple panel signs, legend shall be placed across joints without affecting the size, shape, and appearance of the
legend.  Background and legend placed across joints of interior edges of formed panel signs require special treatment as
shown on plans to prevent delamination.

The following notation shall be placed on the lower right side of the back of each sign where the notation will not be
blocked by the sign post or frame:

1.  PROPERTY STATE OF CALIFORNIA,
2.  Name of the sign manufacturer,
3.  Month and year of fabrication,
4.  Type of retroreflective sheeting, and
5.  Manufacturer’s identification and lot number of retroreflective sheeting.

The above notation shall be applied directly to the aluminum sign panels in 6 mm upper case letters and numerals by die-
stamp and applied by similar method to the fiberglass reinforced plastic signs.  Painting, screening, or engraving the notation
will not be allowed.  The notation shall be applied without damaging the finish of the sign.

Signs with a protective overlay film shall be marked with a dot of 10 mm diameter.  The dot placed on white border shall
be black while the dot placed on black border shall be white.  The dot shall be placed on the lower border of the sign before
application of the protective overlay film and shall not be placed over the legend and bolt holes.  The application method and
exact location of the dot shall be determined by the manufacturer of the signs.

For sign panels that have a minor dimension of 1220 mm or less, no splice will be allowed in the retroreflective sheet
except for the splice produced during the manufacturing of the retroreflective sheeting.  For sign panels that have a minor
dimension greater than 1220 mm, only one horizontal splice will be allowed in the retroreflective sheeting.

Unless specified by the manufacturer of the retroreflective sheeting, splices in retroreflective sheeting shall overlap by a
minimum of 25 mm.  Splices shall not be placed within 50 mm from edges of the panels.  Except at the horizontal borders,
the splices shall overlap in the direction from top to bottom of the sign to prevent moisture penetration.  The retroreflective
sheeting at the overlap shall not exhibit a color difference under the incident and reflected light.

The face of each finished sign shall be uniform, flat, smooth, and free of defects, scratches, wrinkles, gel, hard spots,
streaks, extrusion marks, and air bubbles.  The finished signs shall also be free from blemishes that may affect the
serviceability and detract from the general sign color and appearance when viewing during daytime and nighttime from a
distance of 8 m.  The front, back, and edges of the sign panels shall be free of router chatter marks, burns, sharp edges, loose
rivets, delaminated skins, excessive adhesive over spray and aluminum marks.

Signs exhibiting a significant color difference between daytime and nighttime shall be replaced immediately at the
Contractor's expenses.

Repairing sign panels will not be allowed except when approved by the Engineer.
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QUALITY CONTROL FOR SIGNS
No later than 14 days before sign fabrication, the Contractor shall submit a written copy of the quality control plan for

signs to the Transportation Laboratory, Materials Engineering and Testing Services (METS), Telephone (916) 227-7291.
METS will have 10 days to review the quality control plan.  Sign fabrication shall not begin until METS approves the
Contractor's quality control plan in writing.  The Contractor shall submit to the Engineer at least 3 copies of the approved
quality control plans.  The quality control plan shall include, but not limited to the following requirements:

1.  Identification of the party responsible for quality control of signs,
2.  Basis of acceptance for incoming raw materials at the fabrication facility,
3.  Type, method and frequency of quality control testing at the fabrication facility,
4.  List (by manufacturer and product name) of process colors, protective overlay film,

retroreflective sheeting and black non-reflective film,
5.  Recommended cleaning procedure for each product,
6.  Method of packaging, transport and storage for signs.

The Department will inspect signs at the Contractor’s facility and delivery location, and in accordance with Section 6,
"Control of Materials," of the Standard Specifications.  The Engineer will inspect signs for damage and defects before and
after installation.

Regardless of kind, size, type, or whether delivered by the Contractor or by a common carrier, signs shall be protected by
thorough wrapping, tarping, or other methods to ensure that signs are not damaged by weather conditions and during transit.
Signs shall be dry during transit and shipped on palettes, in crates, or tier racks.  Padding and protective materials shall be
placed between signs as appropriate.  Finished sign panels shall be transported and stored by method that protects the face of
signs from damage.  The Contractor shall replace wet, damaged, and defective signs at the Contractor's expense.

Signs shall be stored in dry environment at all times.  Signs shall not rest directly on the ground or become wet during
storage.  Signs, whether stored indoor or outdoor, shall be in free standing.  When stored outdoor, signs shall be placed at a
minimum spacing of 100 mm apart.  In areas of high heat and humidity signs shall not be stored in enclosed non-climate-
controlled trailers or containers.  Signs shall be stored indoor if duration of the storage will exceed 30 days.

Screen processed signs shall be protected, transported and stored as recommended by the manufacturer of the
retroreflective sheeting.

When requested, the Contractor shall provide the Engineer test samples of signs and materials used at various stages of
production.  Sign samples shall be 300 mm x 300 mm in size with applied background, letter or numeral, and border strip.

The Contractor shall assume the costs and responsibilities resulting from the use of patented materials, equipment,
devices, and processes for the Contractor’s work.

SHEET ALUMINUM
Alloy and temper designations for sheet aluminum shall be in accordance with ASTM Designation:  B209.
The Contractor shall furnish the Engineer a Certificate of Compliance in accordance to Section 6-1.07, "Certificates of

Compliance," of the Standard Specifications for the sheet aluminum.
Sheet aluminum shall be pretreated in accordance to ASTM Designation:  B449.  Surface of the sheet aluminum shall be

cleaned, deoxidized, and coated with a light and tightly adherent chromate conversion coating free of powdery residue.  The
conversion coating shall be Class 2 with a mass between 108 mg/m2 and 377 mg/m2, and an average mass of 269 mg/m2.
Following the cleaning and coating process, the sheet aluminum shall be protected from exposure to grease, oils, dust, and
contaminants.

Sheet aluminum shall be free of buckles, warps, dents, cockles, burrs, and defects resulting from fabrication.
Base plate for standard route marker shall be die cut.

RETROREFLECTIVE SHEETING
The Contractor shall furnish retroreflective sheeting for sign background and legend in accordance with ASTM

Designation:  D4956 and "Prequalified and Tested Signing and Delineation Materials" of these special provisions.
Retroreflective sheeting shall be applied to sign panels as recommended by the retroreflective sheeting manufacturer

without stretching, tearing, and damage.
Class 1, 3, or 4 adhesive backing shall be used for Type II, III, IV, VII, VIII, and IX retroreflective sheeting.  Class 2

adhesive backing may also be used for Type II retroreflective sheeting.  The adhesive backing shall be pressure sensitive and
fungus resistant.

When the color of the retroreflective sheeting determined from instrumental testing is in dispute, the Engineer's visual
test will govern.
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PROCESS COLOR AND FILM
The Contractor shall furnish and apply screened process color, non-reflective opaque black film, and protective overlay

film of the type, kind, and product that are approved by the manufacturer of the retroreflective sheeting.
The Contractor shall furnish the Engineer a Certificate of Compliance in accordance to Section 6-1.07, "Certificates of

Compliance," of the Standard Specifications for the screened process color, non-reflective opaque black film, and protective
overlay film.

The surface of the screened process color shall be flat and smooth.  When the screened process colors determined from
the instrumental testing in accordance to ASTM Designation:  D4956 are in dispute, the Engineer's visual test will govern.

The Contractor shall provide patterns, layouts, and set-ups necessary for the screened process.
The Contractor may use green, red, blue, and brown reverse-screened process colors for background and non-reflective

opaque black film or black screened process color for legend.  The coefficient of retroreflection for reverse-screened process
colors on white retroreflective sheeting shall not be less than 70 percent of the coefficient of retroreflection specified in
ASTM Designation:  D4956.

The screened process colors and non-reflective opaque black film shall have the same outdoor weatherability as that of
the retroreflective sheeting.

After curing, screened process colors shall withstand removal when tested by applying 3M Company Scotch Brand
Cellophane Tape No. 600 or equivalent tape over the color and removing with one quick motion at 90°angle.

SINGLE SHEET ALUMINUM SIGN
Single Sheet aluminum signs shall be fabricated and furnished with or without frame.  The Contractor shall furnish the

sheet aluminum in accordance to "Sheet Aluminum" of these special provisions.  Single sheet aluminum signs shall be
fabricated from sheet aluminum alloy 6061-T6 or 5052-H38.

Single Sheet aluminum signs shall not have a vertical splice in the sheet aluminum.  For signs with depth greater than
1220 mm, one horizontal splice will be allowed in the sheet aluminum.

Framing for single sheet aluminum sign shall consist of aluminum channel or rectangular aluminum tubing.  The framing
shall have a length tolerance of +3 mm.  The face sheet shall be affixed to the frame with rivets of 5-mm diameter.  Rivets
shall be placed within the web of channels and shall not be placed less than 13 mm from edges of the sign panels.  Rivets
shall be made of aluminum alloy 5052 and shall be anodized or treated with conversion coating to prevent corrosion.  The
exposed portion of rivets on the face of signs shall be the same color as the background or legend where the rivets are placed.

Finished signs shall be flat within a tolerance of +3 mm per meter when measured across the plane of the sign in all
directions.  The finished signs shall have an overall tolerance within +3 mm of the detailed dimensions.

Aluminum channels or rectangular aluminum tubings shall be welded together with the inert gas shielded-arc welding
process using E4043 aluminum electrode filler wires as shown on the plans.  Width of the filler shall be equal to wall
thickness of smallest welded channel or tubing.

FIBERGLASS REINFORCED PLASTIC PANEL SIGN
The Contractor shall furnish fiberglass reinforced plastic panel sign in accordance with ASTM Designation:  D3841 and

"Prequalified and Tested Signing and Delineation Materials" of these special provisions.
Fiberglass reinforced plastic shall be acrylic modified and ultraviolet stabilized for outdoor weatherability.  The plastic

shall contain additives designed to suppress fire ignition and flame propagation.  When tested in accordance with the
requirements in the ASTM Designation:  D635, the extent of burning shall not exceed 25 mm.

Fiberglass reinforced plastic shall be stabilized to prevent the release solvents and monomers. The front and back
surfaces of the laminate shall be clean and free of constituents and releasing agents that can interfere with the bonding of
retroreflective sheeting.

The fiberglass reinforced plastic panel sign shall be weather resistant Grade II thermoset polyester laminate.
The fiberglass reinforced plastic panels shall be minimum 3.4 mm thick.  Finished fiberglass reinforced plastic panel

signs shall be flat within a tolerance of +3 mm per meter when measured across the plane of the sign in all directions.  The
finished signs shall have an overall tolerance within +3 mm of the specified dimensions.

Color of fiberglass reinforced plastic panels shall be uniform gray within Munsel range of N7.5 to N8.5.
Fiberglass reinforced plastic panels shall be cut from a single piece of laminate.  Bolt holes shall be predrilled.  The

predrilled bolt holes, panel edges, and the front and back surfaces of the panels shall be true and smooth.  The panel surfaces
shall be free of visible cracks, pinholes, foreign inclusions, warping and wrinkles that can affect performance and
serviceability.
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10-1.49  METAL BEAM GUARD RAILING
Metal beam guard railing shall be constructed in conformance with the provisions in Section 83-1, "Railings," of the

Standard Specifications and these special provisions.
Line posts and blocks shall be wood.

ALTERNATIVE IN-LINE TERMINAL SYSTEM
Alternative in-line terminal system shall be furnished and installed as shown on the plans and in conformance with these

special provisions.
The allowable alternatives for an in-line terminal system shall consist of one of the following or a Department approved

equal.

(1) TERMINAL SYSTEM (TYPE SKT) - Terminal system (Type SKT) shall be a SKT 350 Sequential Kinking
Terminal manufactured by Road Systems, Inc., located in Big Spring, Texas, and shall include items detailed for
terminal system (Type SKT) shown on the plans. The SKT 350 Sequential Kinking Terminal can be obtained from
the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT  84062, Telephone (801) 785–0505 or
from the distributor, Gregory Highway Products, 4100 13th Street, S.W., Canton, OH  44708, Telephone (330) 477–
4800.

(2) TERMINAL SYSTEM (TYPE ET) - Terminal system (Type ET) shall be an ET-2000 PLUS (4-tube system)
extruder terminal as manufactured by Trinity Industries, Inc., and shall include items detailed for terminal system
(Type ET) shown on the plans. The ET-2000 PLUS (4-tube system) extruder terminal can be obtained from the
manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S, Centerville, UT  84014, Telephone (800) 772–
7976.

The Contractor shall provide the Engineer with a Certificate of Compliance from the manufacturer in conformance with
the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.  The Certificate of Compliance
shall certify that the terminal systems furnished conform to the contract plans and specifications, conform to the prequalified
design and material requirements, and were manufactured in conformance with the approved quality control program.

Terminal systems shall be installed in conformance with the manufacturer's installation instructions and these
requirements.  Each terminal system installed shall be identified by painting the type of terminal system in neat black letters
and figures 60 mm high on the backside of the rail element between system posts numbers 4 and 5.

For terminal system (Type ET) the steel foundation tubes with soil plates attached shall be, at the Contractor's option,
either driven, with or without pilot holes, or placed in drilled holes.  Space around the steel foundation tubes shall be
backfilled with selected earth, free of rock, placed in layers approximately 100 mm thick and each layer shall be moistened
and thoroughly compacted.  The wood terminal posts shall be inserted into the steel foundation tubes by hand and shall not be
driven.  Before the wood terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood
posts shall be coated with a grease which will not melt or run at a temperature of 65°C or less.  The edges of the wood
terminal posts may be slightly rounded to facilitate insertion of the post into the steel foundation tubes.

For terminal system (Type SKT) the soil tubes shall be, at the Contractor's option, driven with or without pilot holes, or
placed in drilled holes.  Space around the steel foundation tubes shall be backfilled with selected earth, free of rock, placed in
layers approximately 100 mm thick and each layer shall be moistened and thoroughly compacted.  Wood posts shall be
inserted into the steel foundation tubes by hand.  Before the wood terminal posts are inserted, the inside surfaces of the steel
foundation tubes to receive the wood posts shall be coated with a grease which will not melt or run at a temperature of 65°C
or less.  The edges of the wood posts may be slightly rounded to facilitate insertion of the post into the steel foundation tubes.

Surplus excavated material remaining after the terminal system has been installed shall be disposed of in a uniform
manner along the adjacent roadway where designated by the Engineer.

The contract unit price paid for alternative in-line terminal system shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing alternative
in-line terminal system, complete in place, including excavation, backfill and disposal of surplus material, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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ALTERNATIVE FLARED TERMINAL SYSTEM
Alternative flared terminal system shall be furnished and installed as shown on the plans and in conformance with these

special provisions.
The allowable alternatives for a flared terminal system shall consist of one of the following or a Department approved

equal.

(1) TERMINAL SYSTEM (TYPE FLEAT) - Terminal system (Type FLEAT) shall be a Flared Energy Absorbing
Terminal 350 manufactured by Road Systems, Inc., located in Big Spring, Texas, and shall include items detailed
for terminal system (Type FLEAT) shown on the plans. The Flared Energy Absorbing Terminal 350 can be obtained
from the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT  84062, Telephone (801) 785–
0505 or from the distributor, Gregory Highway Products, 4100 13th Street, S.W., Canton, OH  44708, Telephone
(330) 477–4800.

(2) TERMINAL SYSTEM (TYPE SRT) - Terminal system (Type SRT) shall be an SRT-350 Slotted Rail Terminal (8-
post system) as manufactured by Trinity Industries, Inc., and shall include items detailed for terminal system
(Type SRT) shown on the plans.  The SRT-350 Slotted Rail Terminal (8-post system) can be obtained from the
manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S, Centerville, UT  84014, Telephone (800) 772–
7976.

The Contractor shall provide the Engineer with a Certificate of Compliance from the manufacturer in conformance with
the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.  The Certificate of Compliance
shall certify that the terminal systems furnished conform to the contract plans and specifications, conform to the prequalified
design and material requirements, and were manufactured in conformance with the approved quality control program.

Terminal systems shall be installed in conformance with the manufacturer's installation instructions and these
requirements.  Each terminal system installed shall be identified by painting the type of terminal system in neat black letters
and figures 60 mm high on the backside of the rail element between system posts numbers 4 and 5.

For terminal system (Type SRT), the steel foundation tubes with soil plates attached shall be, at the Contractor's option,
either driven, with or without pilot holes, or placed in drilled holes.  Space around the steel foundation tubes shall be
backfilled with selected earth, free of rock, placed in layers approximately 100 mm thick and each layer shall be moistened
and thoroughly compacted.  The wood terminal posts shall be inserted into the steel foundation tubes by hand and shall not be
driven.  Before the wood terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood
posts shall be coated with a grease which will not melt or run at a temperature of 65°C or less.  The edges of the wood
terminal posts may be slightly rounded to facilitate insertion of the post into the steel foundation tubes.

For terminal system (Type FLEAT), the soil tubes shall be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes.  Space around the steel foundation tubes shall be backfilled with selected earth, free of rock, placed
in layers approximately 100 mm thick and each layer shall be moistened and thoroughly compacted.  Wood posts shall be
inserted into the steel foundation tubes by hand.  Before the wood terminal posts are inserted, the inside surfaces of the steel
foundation tubes to receive the wood posts shall be coated with a grease which will not melt or run at a temperature of 65°C
or less.  The edges of the wood posts may be slightly rounded to facilitate insertion of the post into the steel foundation tubes.

Surplus excavated material remaining after the terminal system has been installed shall be disposed of in a uniform
manner along the adjacent roadway where designated by the Engineer.

The contract unit price paid for alternative flared terminal system shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing alternative flared
terminal system, complete in place, including excavation, backfill and disposal of surplus material, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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ENGINEER'S ESTIMATE
08-359024

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150821 REMOVE HEADWALL EA 3

22 034524 REMOVE ENDWALL EA 3

23 150823 REMOVE DOWNDRAIN M 12

24 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 3530

25 150859 REMOVE ASPHALT CONCRETE
OVERSIDE DRAIN

EA 12

26 151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 73

27 152255 RESET MAILBOX EA 23

28 152303 RESET MARKERS AND
DELINEATORS

EA 6

29 152316 RESET ROADSIDE SIGN (ONE POST) EA 27

30 152317 RESET ROADSIDE SIGN (TWO POST) EA 3

31 153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 267 000

32 153211 REMOVE CONCRETE SIDEWALK
AND DRIVEWAY

M3 71

33 153214 REMOVE CONCRETE CURB M 770

34 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

35 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

36 190101 ROADWAY EXCAVATION M3 22 700

37 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

38 194001 DITCH EXCAVATION M3 1660

39 198001 IMPORTED BORROW M3 1500

40
(S)

203014 FIBER (EROSION CONTROL) KG 1125
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ENGINEER'S ESTIMATE
08-359024

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

034525 FIBER (EROSION CONTROL FOR
WASH AREAS)

KG 2000

42
(S)

203024 COMPOST (EROSION CONTROL) M3 200

43
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 3

44
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 96

45
(S)

034526 PURE LIVE SEED (EROSION
CONTROL FOR WASH AREAS)

KG 74

46
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 375

47
(S)

034527 STABILIZING EMULSION (EROSION
CONTROL FOR WASH AREAS)

KG 300

48
(S)

034528 TRANSPLANT JOSHUA TREE EA 64

49 260201 CLASS 2 AGGREGATE BASE M3 10 600

50 390153 ASPHALT CONCRETE (TYPE A) TONN 66 600

51 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 6710

52 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 8720

53 395501 LIQUID ASPHALT, MC-70 (PRIME
COAT)

TONN 78

54 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 30

55
(S)

520101 BAR REINFORCING STEEL KG 700

56 566011 ROADSIDE SIGN - ONE POST EA 16

57 566012 ROADSIDE SIGN - TWO POST EA 2

58 650075 600 MM REINFORCED CONCRETE
PIPE

M 46

59 664019 600 MM CORRUGATED STEEL PIPE
(1.63 MM THICK)

M 4

60 664028 750 MM CORRUGATED STEEL PIPE
(2.01 MM THICK)

M 7
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